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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18451                       COUNTIES : WELD, REGION 4
     LETTING DATE : 11/29/12                REGION      : 4
     LETTING TIME : 10:00 AM              CONTRACT TIME :  236  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : FBR0142-059

     CONTRACT DESCRIPTION :
     PROJECT FBR 0142-059
     SH 14:  COAL BANK CREEK BRIDGE

     CONSISTING OF BRIDGE REPLACEMENT, WHICH INCLUDES PRELOADING
     EMBANKMENT, PHASED STORM SEWER, COFFERDAM AND DRAIN POND,
     FABRICATION OF BRIDGE ELEMENTS, BRIDGE REMOVAL, BRIDGE
     RECONSTRUCTION, PAVEMENT REMOVAL, EMBANKMENT FILL, HMA,
     GUARDRAIL, RIPRAP, CHANNEL RECONSTRUCTION, WEIR
     CONSTRUCTION, STRIPING AND TRAFFIC CONTROL.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     3,492,784.35    95.6776%   100.0000%
    1    870A           SEMA CONSTRUCTION, INC.                                        $     3,650,576.13   100.0000%   104.5177%
    2    169A           LAWRENCE CONSTRUCTION COMPANY                                  $     3,694,000.00   101.1895%   105.7609%
    3    099H           FLATIRON CONSTRUCTORS,  INC. AND SUBSIDIARIES                  $     4,035,721.88   110.5503%   115.5445%
    4    1174A          HAMILTON CONTRUCTION CO. (OREGON)                              $     4,204,466.12   115.1727%   120.3758%
    5    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     4,466,682.00   122.3555%   127.8831%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 870A              |(  2 ) 169A
                                                      |ENGINEER'S ESTIMATE      |SEMA CONSTRUCTION, INC.  |LAWRENCE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   25000.0000    25000.00|   68407.2600    68407.26|   28342.6500    28342.65
202-00000 Rem Str and Obstructions          1.000 L S |    5000.0000     5000.00|   12700.0000    12700.00|    7842.0300     7842.03
202-00010 Rem Tree                         13.000 EACH|     200.0000     2600.00|     540.0000     7020.00|     613.8900     7980.57
202-00019 Rem Inlet                         1.000 EACH|     500.0000      500.00|     280.0000      280.00|     516.3400      516.34
202-00035 Rem Pipe                       1238.000 LF  |      15.0000    18570.00|      14.0000    17332.00|      17.9500    22222.10
202-00220 Rem Asphalt Mat                9953.000 SY  |       4.0000    39812.00|       2.5000    24882.50|       2.0600    20503.18
202-00240 Rem Asphalt Mat (Planing)       285.000 SY  |       2.5000      712.50|       7.5000     2137.50|      10.7400     3060.90
202-00400 Rem Bridge                        1.000 EACH|  100000.0000   100000.00|   47800.0000    47800.00|   37600.0000    37600.00
202-01000 Rem Fence                       964.000 LF  |       2.0000     1928.00|       1.3000     1253.20|       1.0500     1012.20
202-01130 Rem Gdrail Ty 3                 462.000 LF  |       4.0000     1848.00|       7.0000     3234.00|       2.6500     1224.30
202-01300 Rem End Anchorage                 4.000 EACH|     250.0000     1000.00|     120.0000      480.00|     165.9900      663.96
203-00010 Uncl Excav (CIP)              41796.000 CY  |       9.0000   376164.00|       6.0000   250776.00|      11.0000   459756.00
203-00060 Emb Matl (CIP)                19859.000 CY  |      12.5000   248237.50|      15.0000   297885.00|      20.0000   397180.00
203-00100 Muck Excav                      200.000 CY  |      20.0000     4000.00|      16.0000     3200.00|      15.4900     3098.00
203-01100 Proof Rolling                    60.000 HOUR|      90.0000     5400.00|      85.0000     5100.00|     186.2100    11172.60
203-01510 Backhoe                          30.000 HOUR|     120.0000     3600.00|     150.0000     4500.00|     131.3900     3941.70
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18451                       COUNTIES : WELD, REGION 4
     LETTING DATE : 11/29/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 870A              |(  2 ) 169A
                                                      |ENGINEER'S ESTIMATE      |SEMA CONSTRUCTION, INC.  |LAWRENCE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
203-01550 Dozing                           30.000 HOUR|     150.0000     4500.00|     140.0000     4200.00|     144.4200     4332.60
203-01594 Combination Loader               30.000 HOUR|     100.0000     3000.00|      79.0000     2370.00|     155.2500     4657.50
203-01597 Potholing                        50.000 HOUR|     200.0000    10000.00|     330.0000    16500.00|     234.8700    11743.50
203-01620 Sweeping                         50.000 HOUR|     160.0000     8000.00|     150.0000     7500.00|     172.4800     8624.00
206-00000 Str Excav                      1588.000 CY  |      15.0000    23820.00|       8.5000    13498.00|       9.0500    14371.40
206-00065 Str Bkfl (Flow-Fill)            662.000 CY  |     100.0000    66200.00|      70.0000    46340.00|      86.4400    57223.28
206-00200 Str Bkfl (CL 2)                 153.000 CY  |      15.0000     2295.00|      22.0000     3366.00|      10.6600     1630.98
206-01500 Cofferdam                         1.000 L S |   30000.0000    30000.00|   64700.0000    64700.00|   28565.3300    28565.33
207-00205 Topsoil                        7852.000 CY  |       9.0000    70668.00|       7.5000    58890.00|       8.3900    65878.28
207-00210 Stockpile Topsoil              7852.000 CY  |       7.5000    58890.00|       4.8100    37768.12|       4.1900    32899.88
207-00305 Wetland Topsoil                 287.000 CY  |      30.0000     8610.00|      18.0000     5166.00|      83.1100    23852.57
207-00310 Stockpile Wetland Topsoil       287.000 CY  |      25.0000     7175.00|      18.0000     5166.00|      11.6600     3346.42
208-00002 Erosion Log (12 In)            3249.000 LF  |       5.0000    16245.00|       4.3000    13970.70|       3.2000    10396.80
208-00020 Silt Fence                      443.000 LF  |       1.2500      553.75|       1.1000      487.30|       1.2100      536.03
208-00034 Gravel Bag                      500.000 LF  |       5.5000     2750.00|       5.5000     2750.00|       5.2400     2620.00
208-00045 Conc Washout Str                  1.000 EACH|     800.0000      800.00|     850.0000      850.00|    1202.1700     1202.17
208-00070 Vehicle Tracking Pad              6.000 EACH|    1000.0000     6000.00|    1200.0000     7200.00|    2650.6100    15903.66
208-00103 Removal and Disposal of Se      200.000 HOUR|      45.0000     9000.00|      29.0000     5800.00|      41.9000     8380.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      80.0000     3200.00|      79.0000     3160.00|      82.6900     3307.60
208-00107 Rem Trash                        40.000 HOUR|      40.0000     1600.00|      29.0000     1160.00|      38.5900     1543.60
208-00206 Erosion Control Supervisor      185.000 DAY |      90.0000    16650.00|       7.0000     1295.00|     146.0600    27021.10
208-00400 Water Control                     1.000 L S |   40000.0000    40000.00|   98400.0000    98400.00|   46821.9600    46821.96
210-00010 Res Mailbox Str                   3.000 EACH|     200.0000      600.00|     320.0000      960.00|     330.7600      992.28
210-00810 Res Ground Sign                   1.000 EACH|     200.0000      200.00|     320.0000      320.00|     330.7600      330.76
212-00006 Seeding (Native)                 20.000 ACRE|     700.0000    14000.00|     580.0000    11600.00|     330.7600     6615.20
212-00028 Seeding (Wetlands)                0.400 ACRE|    2100.0000      840.00|    3284.3800     1313.75|    3307.6600     1323.06
212-00032 Soil Conditioning                20.000 ACRE|    2300.0000    46000.00|    2200.0000    44000.00|    1929.4600    38589.20
213-00003 Mulching (Weed Free)             20.000 ACRE|     650.0000    13000.00|     630.0000    12600.00|     303.2000     6064.00
213-00012 Spray-on Mulch Blanket            2.500 ACRE|    3000.0000     7500.00|    3000.0000     7500.00|    3087.1400     7717.85
213-00061 Mulch Tackifier                4000.000 LB  |       4.0000    16000.00|       2.9000    11600.00|       2.2600     9040.00
216-00201 Soil Reten Blanket (S-C)(B     6052.000 SY  |       1.7500    10591.00|       2.0000    12104.00|       2.2600    13677.52
240-00010 Rem of Nests                     24.000 HOUR|     100.0000     2400.00|      71.0000     1704.00|      63.9500     1534.80
240-00020 Netting                         650.000 SY  |      18.0000    11700.00|       3.9000     2535.00|       6.0600     3939.00
304-06000 ABC (CL 6)                     5357.000 TON |      18.0000    96426.00|      18.0000    96426.00|      21.8000   116782.60
304-06009 ABC (CL 6) (Spec)               171.000 TON |      20.0000     3420.00|      15.0000     2565.00|      23.7300     4057.83
403-00720 HMA (Patching) (Asph)            66.000 TON |     115.0000     7590.00|     140.0000     9240.00|     132.3100     8732.46
403-33841 HMA (Gr S) (100) (PG 64-22     2661.000 TON |      70.0000   186270.00|      71.0000   188931.00|      74.9700   199495.17
403-34851 HMA (Gr SX) (100) (PG 64-2     1524.000 TON |      75.0000   114300.00|      89.0000   135636.00|      93.7100   142814.04
420-00112 Geotextile (Drain) (CL 1)      1162.000 SY  |       3.0000     3486.00|       2.2000     2556.40|       3.1500     3660.30
420-00132 Geotextile (Separator) (CL     3271.000 SY  |       2.5000     8177.50|       1.8000     5887.80|       3.9100    12789.61
502-00460 Pile Tip                         43.000 EACH|     150.0000     6450.00|     130.0000     5590.00|     161.5100     6944.93
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18451                       COUNTIES : WELD, REGION 4
     LETTING DATE : 11/29/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 870A              |(  2 ) 169A
                                                      |ENGINEER'S ESTIMATE      |SEMA CONSTRUCTION, INC.  |LAWRENCE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
502-11489 Steel Pile (HP 14x89)          1436.000 LF  |      70.0000   100520.00|      64.0000    91904.00|      57.8000    83000.80
506-00206 Riprap (6 In)                   331.000 CY  |      80.0000    26480.00|      59.0000    19529.00|      91.4300    30263.33
506-00212 Riprap (12 In)                  582.000 CY  |      70.0000    40740.00|      66.0000    38412.00|      70.1900    40850.58
506-01020 Geogrid Reinforce               923.000 SY  |       7.0000     6461.00|      10.0000     9230.00|       4.1300     3811.99
513-00600 Bridge Drain                      2.000 EACH|    5000.0000    10000.00|    4800.0000     9600.00|    3497.1400     6994.28
515-00120 Waterproofing (Membrane)        868.000 SY  |      15.0000    13020.00|      17.0000    14756.00|      17.9400    15571.92
518-00100 Waterstop                        26.000 LF  |      10.0000      260.00|      11.0000      286.00|       4.9100      127.66
518-01001 Br Expan Joint (Asphaultic       89.000 LF  |     200.0000    17800.00|     170.0000    15130.00|     183.3500    16318.15
518-01004 Br Expan Device (0-4 In)         89.000 LF  |     230.0000    20470.00|     180.0000    16020.00|     253.4100    22553.49
601-03041 Conc CL D (Bridge) (Spec)       115.000 CY  |     550.0000    63250.00|     310.0000    35650.00|     424.6200    48831.30
601-03050 Conc CL D (Wall)                 93.000 CY  |     500.0000    46500.00|     450.0000    41850.00|     328.6300    30562.59
601-05900 Conc SC                          45.000 CY  |     600.0000    27000.00|    1000.0000    45000.00|     750.0300    33751.35
601-21010 Precast Concrete Unit           301.000 CY  |    1250.0000   376250.00|    1700.0000   511700.00|    1201.3700   361612.37
601-40300 Struct Conc Coating             503.000 SY  |      10.0000     5030.00|      10.0000     5030.00|       9.9200     4989.76
602-00000 Reinf Steel                     292.000 LB  |       0.8500      248.20|       1.8000      525.60|       0.8800      256.96
602-00020 Reinf Steel (Epoxy)           18319.000 LB  |       1.0000    18319.00|       1.1000    20150.90|       0.9700    17769.43
603-10120 12 In CSP                       119.000 LF  |      40.0000     4760.00|      62.0000     7378.00|      45.6000     5426.40
603-50018 18 In Plastic Pipe              409.000 LF  |      60.0000    24540.00|      54.0000    22086.00|      78.4700    32094.23
604-30010 MH Slab Base (10 Ft)              1.000 EACH|    3000.0000     3000.00|    2700.0000     2700.00|    6181.2500     6181.25
604-30015 MH Slab Base (15 Ft)              1.000 EACH|    4000.0000     4000.00|    3100.0000     3100.00|    6301.3700     6301.37
606-00301 Gdrail Ty 3 (6-3)               925.000 LF  |      16.5000    15262.50|      17.0000    15725.00|      18.8500    17436.25
606-01370 Transition Ty 3G                  4.000 EACH|    1250.0000     5000.00|    1200.0000     4800.00|    1186.6100     4746.44
606-02003 End Anchor (Nonflared)            5.000 EACH|    2000.0000    10000.00|    1900.0000     9500.00|    1995.6200     9978.10
606-11030 Brdg Rail Ty 10M                356.000 LF  |     145.0000    51620.00|     120.0000    42720.00|     126.8100    45144.36
607-00005 End Post                          7.000 EACH|     250.0000     1750.00|     190.0000     1330.00|     212.7900     1489.53
607-00010 Corner and Line Br Post           8.000 EACH|     350.0000     2800.00|     250.0000     2000.00|     246.3600     1970.88
607-01100 Fence BW TWP                   1147.000 LF  |       3.2500     3727.75|       5.0000     5735.00|       3.0900     3544.23
607-11525 Fence (Plastic)                5107.000 LF  |       3.2500    16597.75|       2.3000    11746.10|       1.1000     5617.70
607-60116 16 Ft Gate                        2.000 EACH|     700.0000     1400.00|     710.0000     1420.00|     358.3300      716.66
609-60011 Curb Ty 6 M                    1129.000 LF  |      12.5000    14112.50|      10.0000    11290.00|       8.0500     9088.45
612-00001 Delin (Ty I)                     29.000 EACH|      25.0000      725.00|      17.0000      493.00|      17.6400      511.56
612-00003 Delin (Ty III)                   23.000 EACH|      30.0000      690.00|      18.0000      414.00|      18.7400      431.02
613-00200 2 In Elec Cond                  712.000 LF  |      10.0000     7120.00|       7.0000     4984.00|      10.5400     7504.48
614-80385 Rumble Strip                    288.000 LF  |       0.3000       86.40|       5.0000     1440.00|       5.5100     1586.88
615-00030 Emb Prot Ty 3                     5.000 EACH|    2000.0000    10000.00|     680.0000     3400.00|    4127.2700    20636.35
618-00154 Prestress Conc I (BT54)        1133.000 LF  |     145.0000   164285.00|     180.0000   203940.00|     176.6400   200133.12
620-00002 Field Office (CL 2)               1.000 EACH|   20000.0000    20000.00|   27100.0000    27100.00|   18678.6100    18678.61
620-00012 Field Lab (CL 2)                  1.000 EACH|   18000.0000    18000.00|   17100.0000    17100.00|   15947.8200    15947.82
620-00020 Sanitary Facility                 2.000 EACH|    1500.0000     3000.00|     520.0000     1040.00|     882.0400     1764.08
624-20019 18 In Drainage Pipe (CL 0)       59.000 LF  |      60.0000     3540.00|      84.0000     4956.00|      67.4400     3978.96
624-24019 18 In Drainage Pipe (CL 4)       59.000 LF  |      60.0000     3540.00|      84.0000     4956.00|      77.8700     4594.33



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18451                       COUNTIES : WELD, REGION 4
     LETTING DATE : 11/29/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 870A              |(  2 ) 169A
                                                      |ENGINEER'S ESTIMATE      |SEMA CONSTRUCTION, INC.  |LAWRENCE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
624-24025 24 In Drainage Pipe (CL 4)       60.000 LF  |      75.0000     4500.00|      98.0000     5880.00|      79.2700     4756.20
624-26019 18 In Drainage Pipe (CL 6)      150.000 LF  |      60.0000     9000.00|      71.0000    10650.00|      81.6500    12247.50
624-26025 24 In Drainage Pipe (CL 6)      182.000 LF  |      75.0000    13650.00|      71.0000    12922.00|      88.2400    16059.68
624-26037 36 In Drainage Pipe (CL 6)       48.000 LF  |     120.0000     5760.00|     160.0000     7680.00|     139.7300     6707.04
624-40049 48 In Equiv Drain Pipe E (      184.000 LF  |     150.0000    27600.00|     190.0000    34960.00|     161.1100    29644.24
624-44031 30 In Equiv Drain Pipe E (      150.000 LF  |     120.0000    18000.00|     120.0000    18000.00|     152.5200    22878.00
624-46049 48 In Equiv Drain Pipe E (      222.000 LF  |     150.0000    33300.00|     160.0000    35520.00|     168.3700    37378.14
625-00000 Const Surveying                   1.000 L S |   30000.0000    30000.00|   39700.0000    39700.00|   45345.2800    45345.28
626-00000 Mobilization                      1.000 L S |  250000.0000   250000.00|  360000.0000   360000.00|  274831.7700   274831.77
626-01000 Public Info Services              1.000 L S |   25000.0000    25000.00|   18600.0000    18600.00|    6394.8100     6394.81
627-00005 Epoxy Pvmt Mkg                   29.000 GAL |      90.0000     2610.00|     160.0000     4640.00|     165.3800     4796.02
630-00000 Flagging                        400.000 HOUR|      23.0000     9200.00|      25.0000    10000.00|      26.5700    10628.00
630-00007 Traf Ctrl Inspection             42.000 DAY |     120.0000     5040.00|     350.0000    14700.00|     380.3800    15975.96
630-00012 Traf Ctrl Mgmt                  145.000 DAY |     500.0000    72500.00|     500.0000    72500.00|     540.2500    78336.25
630-80001 Flash Beacon (Port)               4.000 EACH|     650.0000     2600.00|     110.0000      440.00|     110.2500      441.00
630-80305 Flagging Station Light            2.000 EACH|     400.0000      800.00|      51.0000      102.00|      55.1300      110.26
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|     200.0000     1600.00|      51.0000      408.00|      55.1300      441.04
630-80341 Const Traf Sign (A)              68.000 EACH|      45.0000     3060.00|      21.0000     1428.00|      22.0500     1499.40
630-80342 Const Traf Sign (B)              38.000 EACH|     200.0000     7600.00|      21.0000      798.00|      22.0500      837.90
630-80344 Const Traf Sign (Spec)          369.000 SF  |      20.0000     7380.00|      12.0000     4428.00|      13.2300     4881.87
630-80355 Port Mesg Panel                   4.000 EACH|    6000.0000    24000.00|    1600.0000     6400.00|    1653.8300     6615.32
630-80360 Drum Channel Dev                 50.000 EACH|      22.0000     1100.00|      31.0000     1550.00|      33.0700     1653.50
630-80370 Conc Barrier (Temp)             100.000 LF  |      30.0000     3000.00|      25.0000     2500.00|      26.4100     2641.00
630-80380 Traffic Cone                     50.000 EACH|       6.0000      300.00|       1.0000       50.00|       1.1000       55.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,492,784.35|       $     3,650,576.13|       $     3,694,000.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     3,492,784.35|       $     3,650,576.13|       $     3,694,000.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
                                                                                                                   PAGE : 001 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18451                       COUNTIES : WELD, REGION 4
     LETTING DATE : 11/29/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 099H              |(  4 ) 1174A             |(  5 ) 232A
                                                      |FLATIRON CONSTRUCTORS,  I|HAMILTON CONSTRUCTION CO.|AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   25000.0000    25000.00|    5400.0000     5400.00|   50000.0000    50000.00
202-00000 Rem Str and Obstructions          1.000 L S |   10000.0000    10000.00|    5300.0000     5300.00|   60000.0000    60000.00
202-00010 Rem Tree                         13.000 EACH|    1094.8500    14233.05|     250.0000     3250.00|     300.0000     3900.00
202-00019 Rem Inlet                         1.000 EACH|     567.4800      567.48|     600.0000      600.00|     450.0000      450.00
202-00035 Rem Pipe                       1238.000 LF  |      19.6300    24301.94|      20.0000    24760.00|      13.0000    16094.00
202-00220 Rem Asphalt Mat                9953.000 SY  |       2.1900    21797.07|       5.0000    49765.00|       6.0000    59718.00
202-00240 Rem Asphalt Mat (Planing)       285.000 SY  |      10.6900     3046.65|       3.0000      855.00|       6.0000     1710.00
202-00400 Rem Bridge                        1.000 EACH|   56248.9000    56248.90|   40000.0000    40000.00|   70000.0000    70000.00
202-01000 Rem Fence                       964.000 LF  |       1.0700     1031.48|       1.0000      964.00|       2.0000     1928.00
202-01130 Rem Gdrail Ty 3                 462.000 LF  |       7.3200     3381.84|      30.0000    13860.00|       6.0000     2772.00
202-01300 Rem End Anchorage                 4.000 EACH|     135.1300      540.52|     100.0000      400.00|      60.0000      240.00
203-00010 Uncl Excav (CIP)              41796.000 CY  |      11.4400   478146.24|      12.0000   501552.00|      12.0000   501552.00
203-00060 Emb Matl (CIP)                19859.000 CY  |      18.3000   363419.70|      12.0000   238308.00|      24.0000   476616.00
203-00100 Muck Excav                      200.000 CY  |      40.0000     8000.00|      31.5000     6300.00|      35.0000     7000.00
203-01100 Proof Rolling                    60.000 HOUR|     120.0800     7204.80|     100.0000     6000.00|     110.0000     6600.00
203-01510 Backhoe                          30.000 HOUR|     141.5900     4247.70|     160.0000     4800.00|      88.0000     2640.00
203-01550 Dozing                           30.000 HOUR|     153.2600     4597.80|     115.0000     3450.00|     200.0000     6000.00
203-01594 Combination Loader               30.000 HOUR|      90.6500     2719.50|      93.0000     2790.00|     120.0000     3600.00
203-01597 Potholing                        50.000 HOUR|     253.3600    12668.00|     170.0000     8500.00|     160.0000     8000.00
203-01620 Sweeping                         50.000 HOUR|     176.1600     8808.00|     110.0000     5500.00|     140.0000     7000.00
206-00000 Str Excav                      1588.000 CY  |      17.7400    28171.12|       7.5000    11910.00|      35.0000    55580.00
206-00065 Str Bkfl (Flow-Fill)            662.000 CY  |     102.1200    67603.44|     100.0000    66200.00|     145.0000    95990.00
206-00200 Str Bkfl (CL 2)                 153.000 CY  |      11.1400     1704.42|      50.0000     7650.00|      92.0000    14076.00
206-01500 Cofferdam                         1.000 L S |  119087.5600   119087.56|   65000.0000    65000.00|   50000.0000    50000.00
207-00205 Topsoil                        7852.000 CY  |       3.2300    25361.96|       2.8000    21985.60|       4.0000    31408.00
207-00210 Stockpile Topsoil              7852.000 CY  |       1.4600    11463.92|       2.5000    19630.00|       2.0000    15704.00
207-00305 Wetland Topsoil                 287.000 CY  |      27.0200     7754.74|       8.0000     2296.00|       8.0000     2296.00
207-00310 Stockpile Wetland Topsoil       287.000 CY  |      13.5100     3877.37|       8.0000     2296.00|       4.0000     1148.00
208-00002 Erosion Log (12 In)            3249.000 LF  |       3.9400    12801.06|       5.0000    16245.00|       4.0000    12996.00
208-00020 Silt Fence                      443.000 LF  |       1.1300      500.59|       1.0400      460.72|       2.0000      886.00
208-00034 Gravel Bag                      500.000 LF  |       7.3200     3660.00|       5.5000     2750.00|       6.0000     3000.00
208-00045 Conc Washout Str                  1.000 EACH|    1069.7300     1069.73|     750.0000      750.00|     600.0000      600.00
208-00070 Vehicle Tracking Pad              6.000 EACH|    1824.1800    10945.08|    1500.0000     9000.00|    1800.0000    10800.00
208-00103 Removal and Disposal of Se      200.000 HOUR|      38.2900     7658.00|      50.0000    10000.00|      40.0000     8000.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      81.0700     3242.80|      75.0000     3000.00|      60.0000     2400.00
208-00107 Rem Trash                        40.000 HOUR|      28.1500     1126.00|      50.0000     2000.00|      28.0000     1120.00
208-00206 Erosion Control Supervisor      185.000 DAY |      97.5200    18041.20|     250.0000    46250.00|     140.0000    25900.00
208-00400 Water Control                     1.000 L S |   30836.4600    30836.46|   45000.0000    45000.00|   50000.0000    50000.00
210-00010 Res Mailbox Str                   3.000 EACH|     337.8100     1013.43|     150.0000      450.00|     450.0000     1350.00
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210-00810 Res Ground Sign                   1.000 EACH|     337.8100      337.81|     200.0000      200.00|     450.0000      450.00
212-00006 Seeding (Native)                 20.000 ACRE|    1150.8100    23016.20|     549.0000    10980.00|     400.0000     8000.00
212-00028 Seeding (Wetlands)                0.400 ACRE|    9120.9000     3648.36|    3000.0000     1200.00|    3500.0000     1400.00
212-00032 Soil Conditioning                20.000 ACRE|     715.0300    14300.60|    2100.0000    42000.00|    1700.0000    34000.00
213-00003 Mulching (Weed Free)             20.000 ACRE|    1013.4300    20268.60|     600.0000    12000.00|     700.0000    14000.00
213-00012 Spray-on Mulch Blanket            2.500 ACRE|    4227.1400    10567.85|    2900.0000     7250.00|    3000.0000     7500.00
213-00061 Mulch Tackifier                4000.000 LB  |       2.1400     8560.00|       2.7500    11000.00|       3.0000    12000.00
216-00201 Soil Reten Blanket (S-C)(B     6052.000 SY  |       1.8700    11317.24|       1.9500    11801.40|       3.0000    18156.00
240-00010 Rem of Nests                     24.000 HOUR|      65.3100     1567.44|      70.0000     1680.00|      45.0000     1080.00
240-00020 Netting                         650.000 SY  |       6.1900     4023.50|       4.0000     2600.00|       6.0000     3900.00
304-06000 ABC (CL 6)                     5357.000 TON |      18.8600   101033.02|      15.0000    80355.00|      26.0000   139282.00
304-06009 ABC (CL 6) (Spec)               171.000 TON |      45.2700     7741.17|      14.0000     2394.00|      32.0000     5472.00
403-00720 HMA (Patching) (Asph)            66.000 TON |     135.1200     8917.92|     120.0000     7920.00|     170.0000    11220.00
403-33841 HMA (Gr S) (100) (PG 64-22     2661.000 TON |      76.5700   203752.77|      70.0000   186270.00|      80.0000   212880.00
403-34851 HMA (Gr SX) (100) (PG 64-2     1524.000 TON |      95.7100   145862.04|      85.0000   129540.00|      95.0000   144780.00
420-00112 Geotextile (Drain) (CL 1)      1162.000 SY  |       2.1700     2521.54|       3.5000     4067.00|       3.0000     3486.00
420-00132 Geotextile (Separator) (CL     3271.000 SY  |       2.1700     7098.07|       2.1000     6869.10|       3.0000     9813.00
502-00460 Pile Tip                         43.000 EACH|     115.3300     4959.19|     150.0000     6450.00|     210.0000     9030.00
502-11489 Steel Pile (HP 14x89)          1436.000 LF  |      58.1800    83546.48|      80.0000   114880.00|      60.0000    86160.00
506-00206 Riprap (6 In)                   331.000 CY  |      65.3400    21627.54|      55.0000    18205.00|      85.0000    28135.00
506-00212 Riprap (12 In)                  582.000 CY  |      65.1500    37917.30|      50.0000    29100.00|      80.0000    46560.00
506-01020 Geogrid Reinforce               923.000 SY  |       8.7700     8094.71|       8.0000     7384.00|       7.0000     6461.00
513-00600 Bridge Drain                      2.000 EACH|    3065.9600     6131.92|    4000.0000     8000.00|    2500.0000     5000.00
515-00120 Waterproofing (Membrane)        868.000 SY  |      16.8900    14660.52|      15.0000    13020.00|      17.0000    14756.00
518-00100 Waterstop                        26.000 LF  |       7.4700      194.22|      25.0000      650.00|      25.0000      650.00
518-01001 Br Expan Joint (Asphaultic       89.000 LF  |     187.2600    16666.14|     225.0000    20025.00|     120.0000    10680.00
518-01004 Br Expan Device (0-4 In)         89.000 LF  |     244.6400    21772.96|     160.0000    14240.00|     225.0000    20025.00
601-03041 Conc CL D (Bridge) (Spec)       115.000 CY  |     508.3000    58454.50|     500.0000    57500.00|     560.0000    64400.00
601-03050 Conc CL D (Wall)                 93.000 CY  |     616.4000    57325.20|     600.0000    55800.00|     650.0000    60450.00
601-05900 Conc SC                          45.000 CY  |    1241.9400    55887.30|    1500.0000    67500.00|    1000.0000    45000.00
601-21010 Precast Concrete Unit           301.000 CY  |    1348.6900   405955.69|    1800.0000   541800.00|    1500.0000   451500.00
601-40300 Struct Conc Coating             503.000 SY  |      10.1300     5095.39|      30.0000    15090.00|      12.0000     6036.00
602-00000 Reinf Steel                     292.000 LB  |       2.0500      598.60|       2.0000      584.00|       1.0000      292.00
602-00020 Reinf Steel (Epoxy)           18319.000 LB  |       2.0300    37187.57|       1.2500    22898.75|       1.0000    18319.00
603-10120 12 In CSP                       119.000 LF  |      40.8900     4865.91|      40.0000     4760.00|      50.0000     5950.00
603-50018 18 In Plastic Pipe              409.000 LF  |      51.1900    20936.71|      63.0000    25767.00|      67.0000    27403.00
604-30010 MH Slab Base (10 Ft)              1.000 EACH|    3973.0300     3973.03|    3000.0000     3000.00|    3900.0000     3900.00
604-30015 MH Slab Base (15 Ft)              1.000 EACH|    3973.0300     3973.03|    4500.0000     4500.00|    5200.0000     5200.00
606-00301 Gdrail Ty 3 (6-3)               925.000 LF  |      17.9600    16613.00|      15.0000    13875.00|      24.0000    22200.00
606-01370 Transition Ty 3G                  4.000 EACH|    1294.9400     5179.76|    1015.0000     4060.00|    3000.0000    12000.00
606-02003 End Anchor (Nonflared)            5.000 EACH|    2015.6000    10078.00|     945.0000     4725.00|    2300.0000    11500.00
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606-11030 Brdg Rail Ty 10M                356.000 LF  |     135.9800    48408.88|     200.0000    71200.00|     145.0000    51620.00
607-00005 End Post                          7.000 EACH|     217.3200     1521.24|     365.0000     2555.00|     115.0000      805.00
607-00010 Corner and Line Br Post           8.000 EACH|     251.6100     2012.88|     425.0000     3400.00|     170.0000     1360.00
607-01100 Fence BW TWP                   1147.000 LF  |       3.1500     3613.05|       3.6500     4186.55|       6.0000     6882.00
607-11525 Fence (Plastic)                5107.000 LF  |       3.1000    15831.70|       3.0000    15321.00|       2.0000    10214.00
607-60116 16 Ft Gate                        2.000 EACH|     365.9600      731.92|     500.0000     1000.00|     600.0000     1200.00
609-60011 Curb Ty 6 M                    1129.000 LF  |       7.6000     8580.40|      12.0000    13548.00|      12.0000    13548.00
612-00001 Delin (Ty I)                     29.000 EACH|      18.0200      522.58|      17.0000      493.00|      25.0000      725.00
612-00003 Delin (Ty III)                   23.000 EACH|      19.1400      440.22|      19.0000      437.00|      26.0000      598.00
613-00200 2 In Elec Cond                  712.000 LF  |      16.8900    12025.68|       5.0000     3560.00|      10.0000     7120.00
614-80385 Rumble Strip                    288.000 LF  |       6.7600     1946.88|       5.0000     1440.00|      12.0000     3456.00
615-00030 Emb Prot Ty 3                     5.000 EACH|     676.1100     3380.55|    1300.0000     6500.00|    1500.0000     7500.00
618-00154 Prestress Conc I (BT54)        1133.000 LF  |     211.3500   239459.55|     425.0000   481525.00|     200.0000   226600.00
620-00002 Field Office (CL 2)               1.000 EACH|   18457.5400    18457.54|    5500.0000     5500.00|   15000.0000    15000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   31562.3700    31562.37|   11000.0000    11000.00|   17000.0000    17000.00
620-00020 Sanitary Facility                 2.000 EACH|    2563.0000     5126.00|    2000.0000     4000.00|    1000.0000     2000.00
624-20019 18 In Drainage Pipe (CL 0)       59.000 LF  |      67.9300     4007.87|      50.0000     2950.00|      60.0000     3540.00
624-24019 18 In Drainage Pipe (CL 4)       59.000 LF  |      67.9300     4007.87|      60.0000     3540.00|      65.0000     3835.00
624-24025 24 In Drainage Pipe (CL 4)       60.000 LF  |      69.5100     4170.60|      75.0000     4500.00|      84.0000     5040.00
624-26019 18 In Drainage Pipe (CL 6)      150.000 LF  |      62.6100     9391.50|      90.0000    13500.00|      67.0000    10050.00
624-26025 24 In Drainage Pipe (CL 6)      182.000 LF  |     246.7100    44901.22|      75.0000    13650.00|      85.0000    15470.00
624-26037 36 In Drainage Pipe (CL 6)       48.000 LF  |     175.0800     8403.84|     130.0000     6240.00|     133.0000     6384.00
624-40049 48 In Equiv Drain Pipe E (      184.000 LF  |     242.8800    44689.92|     220.0000    40480.00|     250.0000    46000.00
624-44031 30 In Equiv Drain Pipe E (      150.000 LF  |     106.8100    16021.50|     180.0000    27000.00|     170.0000    25500.00
624-46049 48 In Equiv Drain Pipe E (      222.000 LF  |     216.5200    48067.44|     250.0000    55500.00|     280.0000    62160.00
625-00000 Const Surveying                   1.000 L S |   34062.5900    34062.59|   40000.0000    40000.00|   60000.0000    60000.00
626-00000 Mobilization                      1.000 L S |  403572.1800   403572.18|  410000.0000   410000.00|  440000.0000   440000.00
626-01000 Public Info Services              1.000 L S |    6531.0100     6531.01|   10000.0000    10000.00|   10000.0000    10000.00
627-00005 Epoxy Pvmt Mkg                   29.000 GAL |     197.0600     5714.74|     325.0000     9425.00|     300.0000     8700.00
630-00000 Flagging                        400.000 HOUR|      27.1400    10856.00|      25.0000    10000.00|      30.0000    12000.00
630-00007 Traf Ctrl Inspection             42.000 DAY |     388.4800    16316.16|     350.0000    14700.00|     420.0000    17640.00
630-00012 Traf Ctrl Mgmt                  145.000 DAY |     551.7600    80005.20|     490.0000    71050.00|     640.0000    92800.00
630-80001 Flash Beacon (Port)               4.000 EACH|     112.6000      450.40|     100.0000      400.00|     125.0000      500.00
630-80305 Flagging Station Light            2.000 EACH|      56.3000      112.60|     100.0000      200.00|      65.0000      130.00
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|      56.3000      450.40|      50.0000      400.00|      65.0000      520.00
630-80341 Const Traf Sign (A)              68.000 EACH|      22.5200     1531.36|      20.0000     1360.00|      25.0000     1700.00
630-80342 Const Traf Sign (B)              38.000 EACH|      22.5200      855.76|      20.0000      760.00|      25.0000      950.00
630-80344 Const Traf Sign (Spec)          369.000 SF  |      13.5100     4985.19|      12.0000     4428.00|      15.0000     5535.00
630-80355 Port Mesg Panel                   4.000 EACH|    1689.0600     6756.24|    1500.0000     6000.00|    2000.0000     8000.00
630-80360 Drum Channel Dev                 50.000 EACH|      33.7800     1689.00|      30.0000     1500.00|      40.0000     2000.00
630-80370 Conc Barrier (Temp)             100.000 LF  |      23.8500     2385.00|      40.0000     4000.00|      40.0000     4000.00
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630-80380 Traffic Cone                     50.000 EACH|       1.1300       56.50|       1.0000       50.00|      10.0000      500.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     4,035,721.88|       $     4,204,466.12|       $     4,466,682.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     4,035,721.88|       $     4,204,466.12|       $     4,466,682.00
====================================================================================================================================


